
10502 105.02 
 
Designer Note:  Consider using on large projects requiring a lot of staking.  Discuss with 
Construction and consider using District Special 105.01 and 105.03. 
 
 
CONSTRUCTION LAYOUT UTILIZING GPS EQUIPMENT 

 
Effective:  April 26, 2015 
 
If the Contractor opts to utilize GPS equipment for Construction Layout, the Contractor shall be 
required to complete the following in addition to the requirements of Check Sheet #9 or #10 of 
the Recurring Special Provisions and as directed by the Engineer. 
 

1. Submit 3D drawings or show the Engineer the digital terrain model (or proof of some 
type) that the Contractor has generated all proposed information correctly for all 
parts of the job (Mainline, ramps, side roads, entrances, etc.) before starting any 
grading, structures, or paving work.  This does not relieve the Contractor of 
responsibility of any possible errors made in the modeling. 

2. The Contractor shall also submit a QC/QA written plan that they will be following to 
provide quality control on the actual layout and quality assurance checks of the 
layout during and after being completed.  This will be required to be submitted at the 
beginning of construction and shall meet the approval of the Engineer. 

3. Stationing lathes shall be placed and maintained along the right-of-ways lines, 
centerline of the median, and agreed offset from other baselines such as interchange 
ramps and side roads, throughout the duration of the contract. 

  
No additional compensation will be allowed for complying with this special provision, but all 
costs shall be included in the contract Lump Sum price for CONSTRUCTION LAYOUT. 
 
 


